
United States Environmental Protection Agency 
Work Assignment Number 

6-20 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 6 Pretreatment Support 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/19/2017 To 02/28/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 02/28/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Kathryn Kazior Branch/Mail Code: 

Phone Number: 202-564-2696 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 

--~ 
Branch/Mail Code: 

o~~~ 1/19/2017 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebFomns v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-20 

TITLE: National Pretreatment Program Support 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Kathryn Kazior USPS Mailing Address Courier Address 
WACOR Water Permits Division EPA East Building 
Phone: (202) 564-2696 1200 Pennsylvania Ave., NW 1201 Constitution Ave., NW 
Fax (202) 564-6431 Mail Code 4203M Room 7329J 
kazior.kathryn@eQa.gov Washington, DC 20460 Washington, DC 20004 

Rebecca Christopher EPA East Building 
Alternate W ACOR 1201 Constitution Ave., NW 
Phone: (202)564-2444 Room 7329B 
Fax: (202) 564-6431 Washington, DC 20004 
christoQher .rebecca@ eQa. gov 

Jan Marie Pickrel EPA East Building 
Alternate W ACOR 1201 Constitution Ave., NW 
Phone: (202) 564-7904 Room 7329A 
Fax: (202) 564-6431 Washington, DC 20004 
Qickrel. jan@ eQa. gov 

PERIOD OF PERFORMANCE: January 19, 2017 through February 28, 2017 

PURPOSE: The Water Permits Division (WPD) within the Office of Wastewater Management (OWM) 
is responsible for the development and implementation of the National Pretreatment Program, which is a 
component of the National Pollutant Discharge Elimination System (NPDES) program. This program 
and its regulations address requirements for, and oversight of, Publicly Owned Treatment Works 
(POTW s) and Industrial Users (IUs) who introduce pollutants into POTW s, as well State programs to 
oversee the POTW s and IUs. Recent activities affecting the Pretreatment Program include a program 
evaluation conducted by the Environmental Protection Agency (EPA) Office of the Inspector General, to 
which OWM committed to the development of oversight strategies, regulation revisions in 2005, and 
standards and regulations proposed which affect certain IU sectors. 

OBJECTIVE: This work assignment will provide a broad base of technical and administrative tools to 
support EPA's implementation of the Pretreatment Program Regulations (40 CFR 403). Contractor 
support shall provide resources needed to support EPA and its State partners in the development of 
guidance, fact sheets, and case studies, and the development of briefings and training opportunities. 
These tools will advance OWM' s communications and outreach, enabling a more informed public to 
comply with regulatory requirements. 
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TASKS: 

Task 1: Rule Revisions Follow-up Activities: Guidance Manual Update and Informational 
Brochure Development [3.10, 3.21] 

EPA revised the General Pretreatment Regulations at 40 CFR Part 403 ("Streamlining", 70 FR 60135, 
October 14, 2005). Additional regulation promulgations, such as the NPDES Electronic Reporting Rule 
(80 FR 64064, October 22, 2015), have also revised the General Pretreatment Program Regulations, 
Consequently, EPA continues to review existing guidance manuals and prioritize them for updating in 
order to ensure consistency with current regulation and policy. The Office of Wastewater Management 
(OWM), also, in support of effluent limitation development for both NPDES Permits and IU Control 
Mechanisms, works with other Agency Offices to communicate results of studies, the development of 
new analytical methods and the use of monitoring tools. For example, OWM may summarize the results 
of an Office of Water/ Office of Science and Technology (OST) industry sector "detailed study" 
conducted as part of the Effluent Guidelines Program Plan into an informational brochure of 
approximately 5 pages in length to help permit writers or to improve potential permittees' understanding 
of their regulatory responsibilities. Similarly, EPA might compile a set of "Frequently Asked 
Questions" into a document for publication. 

For this task, the contractor shall support EPA by: 
• For all documents: 

o Participating in EPA workgroup conference calls, collecting and compiling written 
comments and verbal comments received during the conference calls; 

• For documents selected for revision: 
o Reviewing the existing manuals and identifying provisions that have been the subject of 

regulation or policy change since publication. 
o Recommending draft text to incorporate new regulation and policy change into the draft 

manuals; 
• For documents that have received comments: 

o Recommending text to address comments received within 2 weeks of receipt of 
comments; 

o Editing the draft documents to incorporate EPA's decision on the recommended ways to 
address received comments within 3 weeks of EPA direction. 

o Following receipt and incorporation of edits from EPA management review, the 
contractor shall process final document for webposting. 

Subtask 1A. Document updates are currently in various stages of completion: some document updates 
are being drafted, some are in draft form and being reviewed by stakeholders and managment, and some 
are being finalized after resolution of received comments. Documents #1 and #2 are "over-arching" 
general programmatic documents that may need additional edits as the other documents (further down 
on the list below) are updated and revised: 
1. Guidance Manual for POTW Pretreatment Program Development ("Development Manual" 

update to October 1983 document) -EPA is currently reviewing draft revised document received 
from Contractor on April21, 2016. Contractor shall support preparation of document to begin 
solicitation of stakeholder comments. EPA currently expects to conduct comment solicitation in 
stages [first EPA and states, followed by NACWA]. 
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Subtask JA Deliverables: Recommended revisions to address EPA's comments within 10 days of EPA's 
comments; revised final documents within 3 weeks of W ACOR concurrence in suitable format for 
publication, and website posting. 

Subtask lB. The contractor shall develop 2 or 3 short informational brochures (e.g., "Frequently Asked 
Questions" [FAQs] format or case study reports), approximately 5 pages in length, designed to help 
NPDES permit writers and Pretreatment Program Coordinators on a variety of topics pertinent to 
program implementation, typically by reformatting previously published materials (e.g., excerpting 
preamble language from a published regulation on a particular topic). Example subjects might include 
recent changes in the federal regulations, recent studies completed on particular industry sectors as part 
of the Effluent Guidelines Program Plan (Clean Water Act Section 304(m) ), or revisions to wastewater 
analytical methods. The contractor shall also support EPA in minor editing of existing brochures and 
other reporting forms, as issues may be identified in them that need clarification or correction. 

Specific topics identified at this time include: 

1. Applicability of Research and Development facilities to Categorical Pretreatment 
Standards 

Upon receipt of comments from EPA, Contractor shall submit revised draft-final version of document to 
EPA within 3 weeks of EPA comments. 

Final documents shall be formatted in Adobe Acrobat, suitable for posting on the EPA website. 

Task 2: EPA-Regional and State Technical Activities Support [1.1.3, 1.2] 

Subtask 2.A. Audits and Inspections: The contractor shall support EPA in conducting on-site program 
reviews and more formal program "audits" or inspections of States and/or POTW Pretreatment 
programs [Pretreatment Compliance Audit or PCA, and Pretreatment Compliance Inspection or PCI, 
respectively]. Inspections shall include an assessment of the extent to which States, POTWs or industrial 
discharges to POTWs, are complying with requirements in approved Pretreatment Programs, POTW 
National Pollutant Discharges Elimination System (NPDES) Permits and IU permits, State and federal 
regulations. The contractor shall follow the procedures outlined in the EPA audit guidance manual, 
preparing forms and a narrative summary. See Control Authority Audit Checklist and Instructions (EPA 
#833/B-10-001, February 2010) 
http:/ /www3 .epa.gov/npdes/pubs/final_pca_checklist_and_instructions_ %20feb20 1 O.pdf and updates, 
and also Form 3560. For Pretreatment Compliance Inspections (PCis), the same general procedures are 
followed, except that certain program elements (e.g., legal authority review, local limits development) 
are identified by the EPA Regional coordinator per site for exclusion from the overall review. EPA or 
the State will furnish the contractor with background documents (POTW permit and fact sheet, annual 
report, prior audit report) particular to each POTW Pretreatment Program, with which the contractor is 
expected to be familiar prior to the audit/inspection. Such familiarization is expected to take 
approximately 8 hours of collective staff time prior to each audit. The contractor shall not conduct any 
sampling or analysis of POTW or industrial user influent or effluent, nor statistical sampling. The 
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contractor is advised to calculate its manpower and cost requirements based upon the following 
projections: 

• Review of approximately 2 small to medium POTW pretreatment programs ( < 15 Significant Industrial 
Users) to begin upon WACOR identification of locations (e.g., Ithaca and Chemung, NY). A PCA of this 
size would typically require two experienced technical employees (contractors) each, whereas a PCI is 
more abbreviated (as described above). The WACOR will identify specific locations, and any specific 
dates, upon coordination with State and EPA Regional Coordinators. 

Subtask 2A Deliverables: Draft audit/inspection report due within 15 days of conducting onsite 
activities. Draft report will be revised and finalized within 10 days of the WACOR providing comments 
to Contractor. 

Subtask 2B. Meeting Support, Conferences, Training, Webcasts: The contractor shall support EPA in 
conducting training on pretreatment and municipal wastewater topics. 

1. The Contractor is currently helping draft webinar modules (format typically Microsoft 
Power Point compatible) for a future webcast broadcast to the public. For planning purposes, the 
Contractor shall assume that a training module will be approximately 2 hours in length. The 
following topics have been identified: 

a. Training on Best Practices for NPDES Permit Writers and Pretreatment Coordinators to 
Address Toxic and Hazardous Chemical Discharges to POTWs and Pretreatment 
Program Factsheet on Hazardous Waste Reporting Requirements for Industrial Users 
under40 CFR 403.12(p)&(j) 

Subtask 2B Deliverables: Deliverables include incorporating edits per EPA comments and preparing for 
in-person presentation. 

QUALITY ASSURANCE STATEMENT 

QA Statement: EPA requires an approved QAPP whenever tasks involve the generation, distribution or 
use of environmental data which will be used, or has the potential for being used, in environmental 
decision making. Environmental data is information that describes environmental processes, locations 
or conditions, and health effects or consequences. It can be collected directly from measurements 
(primary data), produced from models, or compiled from other sources (existing or secondary data). 
Tasks 1, and 2 do not require a QAPP as these do not involve environmental data. When it becomes 
apparent environmental data is to be used, an amendment to this Work Assignment shall be issued to 
include the preparation of a QAPP in the work plan. 

OTHER REQUIREMENTS 

Reporting 
Progress reports shall be submitted in accordance with the reporting requirements of the contract. In 
addition, the contractor shall maintain contact with theW ACOR to advise of progress and problems. 
All documents shall be delivered in Word, Excel, PowerPoint, and/or PDF format, as requested by the 
W A COR. The contractor shall notify theW ACOR immediately when expenditures of 75% and 90% of 
the work assignment LOE or funding (including pipeline costs) are reached. 
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The contractor shall be prepared to submit for inspection copies of all work in progress any time as 
requested by the W A COR. The contractor shall not release information or comments on works 
performed under this work assignment without the W ACOR' s prior written authorization. Wherever 
practicable, all written materials submitted to EPA must be doubled-sided and on recycled paper. All 
computer disks submitted to the W ACOR shall be scanned for, and identified as free from viruses. 

Travel 
All travel shall be approved in advance by the Contract-Level Contracting Officer's Representative (CL
COR) and shall be in accordance with the contract. Travel is expected to occur for specifically Task 2. 

Information Collection 
All collection of information and data shall be in accordance with the Office of Water Quality 
Management Plan and OMB requirements under the Paperwork Reduction Act. 

Meetings, Conferences, Training Events, Award Ceremonies and Receptions 
All appropriate clearances and approvals required by Agency policy in support of any and all conference 
related activities and expenses, including support of meetings, conferences, training events, award 
ceremonies and receptions, shall be obtained by the EPA CL-COR as needed and provided to the 
Contracting Officer. Work under conference related activities and expenses shall not occur until this 
approval is obtained and provided by the CL-COR. 

Conference I Meeting Guidelines and Limitations 
The contractor shall immediately alert theW ACOR to any anticipated event under the work assignment 
which may result in incurring an estimated $20,000 or more cost, funded by EPA, specific to that event, 
meeting, training, etc. Those costs would include travel of both prime and consultant personnel, 
planning and facilitation costs, A V and rental of venue costs, etc. TheW ACOR will then prepare 
approval internal paperwork for the event and will advise the contractor when appropriate signatures 
have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by 
another EPA organization, the organization providing the planning is responsible for the approval. 
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Table: Deliverables Schedule 
Task Deliverables Summary Due Date 
Task l.A. - General 1. Recommend text to address 1. Within 2 weeks of receipt of 

comments received comments from EPA 

2. Edit draft documents to 2. Within 3 weeks of EPA decision 
incorporate EPA decision on 
recommended text 

Task l.B: 1. Draft Fact Sheet l.Within 30 days of receipt of 
Informational information from W ACOR 
Brochures 2. Revisions to Fact Sheet 2. Within 3 weeks of EPA comments 

3. Posting on Web 3. Within 1 week following EPA 
management concurrence. 

Task2.A: Audits and • Draft Audit Report • Draft reports due within 30 days of 
PC Is • Final Audit Report conducting onsite activities. 

•[Draft] final reports will be revised 
and finalized within 10 days of 
W ACOR providing comments to 
Contractor 

Task 2.B: Webinars 3 Training on Best Practices Completed before February 2017 or as 
document updated via Technical Direction 
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United States Environmental Protection Agency 
Work Assignment Number 

6-20 
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Washington, DC 20460 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-22 

Title: Support for NPDES Data Collection and Information Management 

Work Assignment Contracting Officer's Representative (WACOR): 

Amelia Letnes USPS Mailing Address Courier Address 
Phone: (202) 564-5627 Water Permits Division EPA East Building 
Fax (202) 564-9544 1200 Pennsylvania Ave., NW 1201 Constitution Ave., NW 
letnes.amelia @eQa.gov Mail Code 4203M Room 7135D 

Washington, DC 20460 Washington, DC 20004 

Period of Performance: January 1, 2017 through February 28, 2017 

Background: 

Under the Paperwork Reduction Act (PRA) of 1995, the Agency is required to obtain Office of 
Management and Budget (OMB) approval before it can request the public to submit information or 
retain records, be it via paper or electronically. The package of materials describing an information 
collection that is submitted by the Agency to OMB is called an "Information Collection Request" or 
"ICR." Any monitoring, reporting, or record keeping requirement imposed on non-federal 
respondents by EPA will require an I CR. When an ICR is needed, it is subject to OMB review and 
approval regardless of whether the information is collected voluntarily, or is required to receive a 
grant or a benefit. Often, the information collection effort is aided by the use of OMB-approved 
forms associated with the ICR. As with all information collection activities, EPA must routinely 
evaluate its forms and make modifications as necessary to reflect current responsibilities and identify 
opportunities to streamline information collection efforts. Preparing an ICR requires that EPA 
estimate the burden incurred by respondents and the Agency for collecting, reporting, and 
maintaining the necessary information. 

Scope of Work: 

This work assignment provides for support to the Water Permits Division to address ongoing data 
collection needs as well as to begin to resolve information management challenges. The Contractor 
shall provide technical support to EPA under the tasks described below. Support under the work 
assignment may require the Contractor to perform on a rapid response, quick tum-around basis. 

Task 1: Consolidate and Draft ICRs 

The Contractor shall provide support to EPA efforts to finalize the draft consolidated ICR, created 
under WA 5-22. The following ICRs have been included in the consolidated ICR: 
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ICR 
Number 
2040-0250 
2040-0284 
2040-0241 
2040-0004 
2040-0009 

2040-0257 
N/A 
N/A 

Title 
Consolidated Animal Sectors ICR * 
Pesticides General Permit ICR* 
Cooling Water Intake Structures- New Facility** 
Consolidated NPDES ICR** 
National Pretreatment Program: Streamlining Final Rule** 

Cooling Water Intake Structures Existing Facility (Phase II) 
Steam-Electric ELG 
E-Reporting Rulemaking 

*At OMB for review 
**Will be submitted to OMB under previous W A 

The consolidated draft will include 

Expiration 
11/31/2015 
11/31/2015 
12/31/2015 
12/31/2015 
4/30/2016 

10/31/2017 
N/A 
N/A 

• All above listed ICRs, and any additional ELGs or NPDES rulemakings finalized before the 
draft is submitted to EPA. EPA does not anticipate any additional rulemakings in that 
time frame. 

• Transition to the new format for all ICRs. 
• General streamlining in format and language to clarify the overall burden hours. 

Activities under this W A include: 
1. Prepare draft ICR, including supporting statement and data. (Continuing the work done under 

WA5-22) 
2. Respond to EPA comments on draft ICR documents and revise as necessary 
3. Prepare draft federal register notice 

Items 4-6 are on hold pending technical direction by the W A COR. 
4. Prepare draft responses to public comments on the draft supporting statement 
5. Prepare final ICR(s) supporting statements 
6. Prepare materials for submission to OMB 

Task 1 Deliverables: 
Revised ICR draft including all EPA comments, and all supporting documentation (including but not 
limited to underlying spreadsheets, draft federal register notice, and historical documents) are due to 
EPA by 1/31117. 

Level of Effort: 
EPA estimates 80 hours for this task 

Task 2: Quality Assurance Project Plan 

QAPP Requirement. EPA requires that all environmental data used in decision making be supported 
by an approved Quality Assurance Project Plan (QAPP). The following deliverables may contain 
environmental data: ICRs with estimated costs and burdens, documents associated with ICR 
development (e.g., ICR supporting statements, EPA response to EPA and public comments on the 
draft ICRs, Form 83-1, action memos, fact sheets, consolidated ICR plans) outlines of information 
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and issues (such as data gaps) to be addressed, and additional deliverables specified in technical 
directives. If these deliverables do contain environmental data, a QAPP is required to describe the 
contractor's plan for assuring the quality of these data over their life cycle. The contractor may begin 
work on data-related activities (e.g., data generation, data management, data distribution, or data 
use) described in Tasks 1 of this work assignment under the previous QAPP for WA 0-22, but must 
update it pursuant to this WA's tasks and activities and submit it to EPA's QA coordinator for 
review and approval. All data-related activities shall be conducted in accordance with the Office of 
Water Quality Management Plan (QMP). 

Task 2 deliverables: The contractor should submit the updated QAPP within 30 days of the receipt 
of this work assignment. The contractor should confer with theW ACOR and QA Coordinator to 
discuss updating the QAPP should any questions or need for clarification arise. Monthly progress 
reports should describe (a) the contractor's progress on implementing the QAPP and resolving old 
data quality issues, and (b) any new issues. 

Other Requirements: 

Reporting 
Progress Reports shall be submitted in accordance with the reporting requirements of the contract. 
In addition, the contractor shall maintain contact with theW ACOR to advise of progress and 
problems. All documents shall be delivered in Word, Excel, HTML, and/or PDF format, as 
requested by the WACOR. The contractor shall notify the EPA immediately when expenditures of 
75% and 90% of the work assignment LOE or funding (including pipeline costs) are reached. 

The contractor shall be prepared to submit for inspection copies of all work in progress any time as 
requested by the W A COR. The contractor shall not release information or comments on works 
performed under this work assignment without the W ACOR' s prior written authorization. Wherever 
practicable, all written materials submitted to EPA must be doubled-sided and on recycled paper. 
All computer disks submitted to theW ACOR shall be scanned for, and identified as free from 
viruses. 

Travel 
No travel other than local travel is expected under this work assignment. 
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Performance Work Statement 
Contract EP-C-11-009 
Work Assignment 6-26 

Title: Technical and Administrative Support for Federal-State Toxicology and Risk Analysis 
Committee (FSTRAC) and Inland HABs Discussion Group Webinars 

Work Assignment Contracting Officer's Representative (WACOR) 

Shamima Akhter 
Health and Ecological Criteria Division (MC 4304T) 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1341 
akhter.shamima@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (Alternate WACOR) 

Lesley D' Anglada 
Health and Ecological Criteria Division (MC 4304T) 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone: (202)566-1125 
danglada.lesley@ epa. gov 

Period of Performance: January 1, 2017 through February 28, 2017 

Contract PWS: 1.3, 4.0, 5.0, 6.0 

Background Information: 

The mission of the United States Environmental Protection Agency's (EPA) Office of Water 
(OW) is to protect public health and the environment from adverse effects of pollutants (e.g., 
chemicals and microorganisms) in media, such as ambient water, drinking water, wastewater, 
sewage sludge and sediments. This work assignment (W A) provides logistical technical support 
for the Federal-State Toxicology and Risk Analysis Committee (FSTRAC) meetings and 
teleconferences. FSTRAC is a committee made up of representatives from the State/Tribal 
health and environmental agencies, and the U.S. Environmental Protection Agency (EPA) 
Headquarters and Regional personnel. FSTRAC is an integral part of our communication 
strategy with States for human health and ecological risks associated with water contamination. 
The focus of FSTRAC is to share information and to develop well-rounded, integrated 
approaches to risk assessment, risk management, and standard setting issues for drinking water 
and surface water contaminants. W ebinars are conducted and teleconferences are held to discuss 
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planning and logistical details for the webinars, as well as discussions on ongoing FSTRAC 
projects. This national communication network helps develop consistent risk analyses across the 
country and provides states, regions, and Federal Governments access to information that can 
improve regulatory action and prevent duplication of effort. 

The Inland HABs Discussion Group is an informal discussion group made of representatives 
from the State/Tribal health and environmental agencies, Federal agencies academia and NGOs 
created to breech a communication gap with respect to inland HAB research, monitoring, human 
and ecological health risk assessment, education, and outreach. This group is led by OST, CDC 
and USGS and conducts two hour webinars three times a year. 

Purpose 

Contractor support is required to provide technical and administrative support to plan, develop 
and document FSTRAC telephone conferences and HABs webinars/workshop. The contractor 
shall provide the necessary personnel, facilities, and equipment, except when such facilities and 
equipment may be provided by EPA, and otherwise do all things necessary for, or incidental to 
providing logistic support for FSTRAC and the HABs group. This support shall include both 
pre- and post-meeting activity, as well as support during the meetings. Specific tasks are 
described below. 

Required Staffing 

Since the FSTRAC and HABs meetings involve technical discussions, the staff assigned to 
support the meeting needs to be very familiar with running these meetings and providing 
technical expertise for developing accurate meeting proceedings. 

General Tasks 

In FY 2016, FSTRAC meetings will be held as teleconferences. In this performance period, two 
(2) webinars will be held by teleconferences. 

Task Detail: 

TaskO 

The contractor shall develop a work plan to address the tasks identified in this work assignment. 
The contractor is requested to develop a work plan following the sequence of tasks in the order 
listed in the work assignment. 

Task 1: Pre-meeting (Materials) for 2 Webinars for FSTRAC and one Webinar for HABs 

FSTRAC: Two webinars are planned for this performance period. The date and details for these 
webinars are still to be determined. 

HABs: One webinar is planned for this performance period. The date and details for this webinar 
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is still to be determined. 

The contractor shall develop for EPA approval the following materials for three FSTRAC 
webinar in this period (dates to be determined): 

• Preliminary Agenda/ Announcements 
• Final Agenda 

Preliminary Agenda, Announcement 

The EPA W ACOR shall provide the contractor a list of items for the preliminary agenda for this 
webinar planned for this performance period. The dates for the webinars are to be determined. 
The contractor shall provide the EPA W ACOR a draft of the Preliminary Agenda for review and 
approval. Based on the EPA WACOR's comments, through written technical direction, the 
contractor shall develop the Final Preliminary Agenda. 

This Final Preliminary Agenda shall be QA/QC' d by the Contractor and reviewed by the EPA 
W ACOR to assure accuracy of information and shall contain no typographical errors and sent 
electronically to all members and invited speakers. 

The Contractor shall also provide the Preliminary Agenda electronically to the EPA WACOR for 
loading onto EPA's FSTRAC web-site. The format will be determined by the EPA WACOR 
and conveyed to the contractor via technical direction. 

Final Agenda 

The EPA W ACOR will provide the contractor a list of items for the final agenda. The contractor 
shall format the final agenda for the meeting. The Contractor shall provide the EPA WACOR a 
draft of the agenda for review and approval. Based on the EPA W ACOR' s comments, the 
contractor shall develop the final agenda. 

The final agenda shall be QA/QC' d by the contractor to assure accuracy of information and 
typographical errors. 

Task 2: Pre-Meeting (Activities) 

Solicitation to Increase FSTRAC Membership 

The contractor shall solicit both regional and state FSTRAC representatives to increase 
participation and attendance at the webinar. In addition, the contractor shall update the FSTRAC 
membership list as new members are added and address changes are made to current members. 

Expert Presenters 

Some expert presenters may be recommended by EPA. In the event that EPA is unable to 
recommend suitable experts, the contractor shall secure expert presenters, when requested by 
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EPA W ACOR, to present their latest state-of-the-art information in their areas of expertise 
during the meeting. Additional experts may include representatives of States, Indian Tribes, 
environmental organizations, industry representatives, EPA HQ and Regional Offices, 
representatives of other federal agencies and others. The contractor shall contact and provide 
names, organizational affiliation, phone and fax numbers, email addresses and topics of interest 
to FSTRAC members from the additional speakers. 

Meeting Registration 

EPA will develop registration through Eventbrite page. The contractor shall assist EPA W ACOR 
with members email addresses, Speakers handout materials, agenda and bios of speakers for the 
registration. 

Task 3: Webinar Support (for FSTRAC and HABs webinars) 

The contractor shall provide an experienced technical writer to take notes throughout the 
webinars to record presentations and discussions for the post-meeting report. 

Task 4: Post Meeting Support (for FSTRAC and HABs webinars) 

Based on actual attendance, the contractor shall develop an alphabetical final typed attendance 
list and send it to the EPA W ACOR electronically one week following the meeting. 
The contractor shall deliver a draft meeting summary which should include transcript of audio
taping and the notes taken from the meeting. The EPA W ACOR will review the draft summary 
and provide comments to the contractor. After incorporating the EPA WACOR's comments, the 
contractor shall distribute the draft meeting summary to the speakers for review before finalizing 
the meeting summary report. The contractor shall produce a final draft based on the EPA 
W ACOR' s and the speakers written comments. The contractor shall send a copy of the final 
draft electronically, in the format specified, to the EPA WACOR. After receiving comments 
from the EPA W AM, the contractor shall finalize the Meeting Summary Report. 

The contractor shall send electronically the final FSTRAC Summary Report to the FSTRAC 
members and guests who participated in the meeting including the EPA W ACOR and speakers. 
FSTRAC summary reports shall be 508 compliant. 

Task 5: Maintenance of Share Point Site 

The contractor shall provide the FSTRAC members with access to the SharePoint site or similar 
hosted web page to allow them to post information that they want to share with other FSTRAC 
members. In addition, the contractor's SharePoint site or similar hosted web page will give 
FSTRAC members the capability of sending e-mail notifications to other FSTRAC members 
through an Alerts function. The Contractor will provide instructions to the FSTRAC members on 
how to post information to the SharePoint site or similar hosted web page and also on how to 
send e-mail alerts through the site. 

Page 4 of6 



Schedule of Deliverables 

Task 1: Pre-meeting materials 

Preliminary Agenda 

Final Preliminary Agenda 

Final Agenda 

Task 2: Pre-Meeting Activities 

Membership Solicitation 

Expert Presenters 

Accept and Record Registration 

Obtain Speaker Biographies 

Follow-up with Speakers 

Task 3: Webinar Support 

Task 4: Post Meeting Support 

Final Attendance list 

Draft Meeting Summary 

Final Meeting Summary - 508 compliant 

Distribution of Meeting Summary 

Task 5: Maintenance of SharePoint site 

Quality Control 

8 weeks prior to scheduled meeting date 

6 weeks prior to scheduled meeting date 

2 weeks prior to scheduled meeting date 

Ongoing 

8-12 weeks prior to scheduled meeting date 

Ongoing 

Ongoing 

Ongoing 

Task completed on date of meeting 

One week following the meeting 

Three weeks following the meeting 

One week following comments from EPA 
WACOR 

Technical Direction from EPA W ACOR 

Ongoing 

The contractor is required to ensure good quality control on all products it produces/develops. 
The EPA WACOR shall review products for completeness, accuracy, and consistency per the 
work assignment or technical direction issued. Many of the tasks identified herein can be 
anticipated and planned for; some are quick-turnaround. 
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Travel 

No travel required for webinars. 

Special Reporting 

The Contractor shall submit a Monthly Progress Report detailing activities undertaken and 
completed each month with an indication of upcoming tasks to be performed and anticipated 
problem areas. 

No single event under this work assignment is anticipated to exceed $9,000. The contractor shall 
immediately notify the EPA Contracting Officer, Contract Level Contracting Officer's 
Representative and W ACOR of any anticipated event. After notifying EPA of the potential to 
reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by 
the Contracting Officer. 
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Comments: 
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Work Plan I Cost Estimate Approvals 
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(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

6-41 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 6 Sustainable Utility Management 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2017 To 02/28/2017 

Comments: 

This work assignment shall not commence until January 1, 2017. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 02/28/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name James Horne Branch/Mail Code: 

Phone Number: 202-564-0571 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 

-1-J Branch/Mail Code: 

o"~( --=..) 
12/30/2016 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-41 

TITLE: Sustainable Utility Management Practices and Planning 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

James Home 
US EPA 
1200 Pennsylvania Avenue NW 
Mail Code 4204M 
Washington, DC 20460 
Phone: 202.564.0571 
Fax: 202.501.2346 
Email: horne.james@epa.gov 

ALTERNATGE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (A W ACOR): 

Leslie Corcelli 
U.S. EPA 
1200 Pennsylvania Avenue NW 
Mail Code 4204M 
Washington, D.C. 20460 
Phone 202.564.3825 
FAX 202.501.2346 
E-mail: corcelli.leslie@epa.gov 

PERIOD OF PERFORMANCE: January 1, 2017 through February 28, 2017 

BACKGROUND: 

In September, 2010 the U.S Environmental Protection Agency issued its Clean Water and Safe 
Drinking Water Infrastructure Sustainability Policy. This Policy describes EPA's strategic 
directions for ensuring the sustainability of the Nation's water infrastructure, the water and 
wastewater systems that manage this infrastructure, and the communities served by these 
systems. Throughout the Policy, EPA stresses the importance of working with water and 
wastewater systems to help them adopt sustainable planning and operational practices to ensure 
long-term sustainability, including adoption and implementation of sustainable and innovative 
technologies. 
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PURPOSE: 

This tasking provides assistance to EPA for a variety of activities designed to help water and 
wastewater utilities adopt planning approaches and management practices designed to ensure the 
sustainability of their operations and infrastructure, consistent with the Policy described above. 

This amendment simply adds a new Task 9 to the original W A. 

TASKS: 

Task 0: Prepare Contractor Work Plan 
The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), cost estimate for each 
task; contractor's key assumptions, on which staffing plan and budget are based; and 
qualifications of proposed staff. The contractor shall assure that duplication of effort relative to 
other ongoing work under this contract is not occurring. This task also includes regular calls with 
the W ACOR or the Alternate W ACOR, as necessary, to discuss this work assignment and 
provide an update on progress. Any substantial changes to this tasking that would change the 
proposed costs by greater than 10% must be approved by the WACOR or Alternate WACOR. 

Deliverables: 

0.1 Work plan 
The work plan shall be sent to the Contracting Officer (CO) with copies to the 
W ACOR, Alternate COR, and Project Officer. 

0.2 Regular calls, as necessary, with EPA W ACOR and/or Alternate 

Task 1: Promote greater adoption of Sustainability Planning Practices for Water 
Infrastructure 

1.1 The contractor shall develop materials based on existing EPA documents such as the Water 
Infrastructure Alternatives Analysis Criteria Guide and other relevant materials. As directed 
by the W ACOR, the contractor shall also provide technical assistance to selected utilities to 
help them use these materials in various settings and prepare materials documenting the 
outcome of this assistance. 

1.2 Draft materials will be submitted to the EPA W ACOR no later than 90 days after initiation 
of this work assignment 

1.3 Final materials will be submitted to theW ACOR no later than 30 days after receipt of 
comments from theW ACOR and other individuals designated by the W ACOR 

1.4 Other materials and technical assistance to selected utilities will take place as needed based 
on further technical direction and a schedule developed by theW ACOR 
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Deliverable Schedule 
Task 0 Prepare Work Plan 
Task 1 .1 Prepare draft of supplemental materials 
Task 1 .2 Prepare final supplemental materials 

Deliverable Due Date 
In accordance with contract requirements 
Within 60 days of the tasking 
Within 45 days of receipt of comments on 
the draft materials from the W ACOR 

Task 2: Support for Adoption of Sustainable Utility Management Practices by Utilities 

2.1 The contractor shall develop materials and provide necessary technical support for EPA's 
Sustainable Utility Management Practices Roadmap Guide and other relevant documents 
identified by the W A COR. Assistance may include: 

• Case examples 
• Revisions to the Roadmap document referenced above 
• Other materials to help utilities use the roadmap at their location or through training 

venues 
• Various presentation materials 
• W ebinar and conference call support 
• Other assistance identified by the WACOR 

The specific assistance provided under this Task shall be provided through further technical 
direction from theW ACOR 

Task 3: Support for Sustainable Management of Small and Rural Utilities 

3.1 EPA and the U.S. Department of Agriculture are working together to help small and rural 
utilities sustainably manage their operations. Under this task, the contractor shall develop new or 
revised materials and provide technical and implementation assistance for small and rural 
utilities as well as other technical assistance providers that also support these small utilities. 
Assistance may include: 

• Revisions to existing materials like the Guide to Sustainable Management of Small and 
Rural Utilities and Workshop in A Box Guidance 

• Presentation and/or promotional materials, including videos, for use by EPA and other 
technical assistance providers 

• In-person meeting and conference support as well as webinar and conference call support 
• Other assistance identified by the WACOR 

The specific assistance under this Task shall be provided based on technical direction from the 
EPA WACOR 

Task 4: Effective Utility Management Initiative 

4.1 Since 2007, EPA and several water sector associations have collaborated to promote the use 
of a series of Attributes of Effectively Managed Utilities and Keys to Management Success, or 
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EUM. Under this task, the contractor shall provide support to EPA's work under the EUM 
initiative based on specific technical direction. This support may include: 

• Developmental of written and electronic supplemental materials to help utilities 
understand EUM and analyze their operations using the EUM Attributes, including the 
selection of appropriate performance metrics based on the existing EUM Primer 

• Case examples highlighting the successful use of the EUM framework by utilities 
• Host webinars, meetings, and other discussions at national conferences to promote 

greater understanding and adoption of EUM 
• Supporting efforts by higher capacity utilities to help lower capacity utilities effectively 

manage their operations using EUM and other approaches 

Task 5: Financially Sustainable Utilities 

5.1 In early 2015, EPA established the Water Infrastructure Resiliency Finance Center (WIRFC). 
The objective of the WIRFC is facilitate the adoption of sustainable financing strategies for 
utilities through information sharing, technical assistance and outreach. The WIRFC also works 
closely with technical assistance providers like the EPA Environmental Finance Centers. Based 
on further technical direction from the WACOR, support under this task would support the 
WIRFC mission through: 

Y Materials to help utilities identify their most important infrastructure or operational 
needs, as well as potential funding sources 

Y Adaptation of existing sustainable planning materials to better meet the needs of small 
and medium-sized utilities 

Y Other support identified by the W ACOR, based on consultation with WIRFC staff 

Task 6: Energy Efficiency for Water and Wastewater Utilities 

6.1 An important goal of all water sector utilities is to improve their overall energy efficiency. 
Since 2008, OWM has played a leading role in helping water sector utilities develop strategies to 
improve their overall energy efficiency and adopt practices to use renewable sources of energy. 
This also includes work that can support activities of other Federal agencies like the Department 
of Energy that have similar goals. Based on specific technical direction, activities under this 
Task could include: 

Y Providing information to utilities on ways to assess their current energy consumption, 
conduct energy audits, identify their highest-priority energy savings opportunities, and 
identify funding sources for energy improvements 

Y Producing case studies that document successful efforts by utilities to become more 
energy efficient as well as other innovative approaches for energy efficiency such as 
energy performance contracts, and others 

Y Other activities identified by theW ACOR through additional technical direction 

Additional task for W A 5-41 of EP-C-11-009 
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Task 7: Facilitation Support for OWM Management Retreat 
The contractor shall secure meeting space for a one-day meeting retreat for OWM managers and 
staff for the purpose of improving internal communication and effectiveness. The meeting date is 
scheduled for June 16, 2016. Meeting space shall include, but is not limited to, the rental of a 
room, audio-visual equipment, and sound equipment. The contractor's attendance at the 
meetings will be directed under other tasks in this work assignment. The location should be 
within walking distance from our office at the William Jefferson Clinton office building to 
eliminate travel costs for EPA employees. The contractor will confirm that no Federal Office 
space is available prior to searching other meeting locations. 
Conference related purchases are not expected to exceed $20,000 under this contract. OWM will 
provide an executed EPA Form 5170 in accordance with EPA's Guidelines on Conference 
Spending Guidelines (6/27114) if at a later date it is determined that the conference expenses will 
exceed $20,000. All additional costs must be approved by the Contracting Officer before they 
are incurred. 

Task 8: Facilitation and Technical Support for Utility Recognition and Information 
Sharing Programs (Peer-to Peer) 

The contractor shall assist theW ACOR to provide support for recognition programs and other 
peer-to-peer programs to share information among utilities on sustainable practices and planning, 
in collaboration with other industry stakeholders and utilities. Based on specific technical 
direction from theW ACOR, this assistance could take the form of: 

Y Meeting facilitation to develop program guidelines and other 
Y W ebinars to explain program requirements to interested utilities 
Y Other assistance identified by the WACOR 
Y Listening sessions to get information on establishing peer-based information 

sharing programs 

Task 9: (New) Wastewater Technology 

Sub Task 1: The contractor shall develop a graphic representation of major stakeholders in the 
wastewater industry (one page). The graphic representation shall show the major categories of 
stakeholders in the wastewater treatment industry and illustrate connections, interactions and 
major roles. The graphic shall be organized around the Effective Utility Management 
framework, based on discussions with the W ACOR and others. The contractor shall also provide 
a brief written description of the major stakeholders or stakeholder groups (one to two 
pages). The purpose of the document is to provide a clear, high-level picture of the wastewater 
treatment industry - stakeholders and roles. The audience is federal/EPA decision-makers 
assessing key roles for federal technical and policy programs. EPA will provide a draft list of 
stakeholders. The contractor shall refine the list and final categories and options for graphical 
representations shall be finalized via conference call between EPA and contractor prior to 
development of graphic and descriptions. The representation shall integrate the SUM/EUM 
approach into the graphic. 
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Sub Task 2: Wastewater Treatment Technology Vision for 2040. (One to two pages) The 
contractor shall support EPA in the development of technology stretch-goal categories that are 
particularly important to wastewater treatment technology. The stretch goals shall not include 
numerical targets but shall be written in plain English, defining need and goal language. EPA 
will provide a draft list of stretch-goal areas. The contractor shall assess and refine list and 
discuss via conference call prior to development of document 

Sub task 3: Leadership Roles - Options (two to three pages) the final part of the paper defines 
key gaps/leadership needs to successfully make progress in the technology stretch-goal 
areas. EPA will provide draft list of options. The contractor shall assess and refine and discuss 
via conference call prior to developing options. 

Guidance Regarding Conferences: No single event under this Work Assignment is anticipated 
to exceed $20,000. The Contractor shall immediately notify the EPA Contracting Officer, PO 
and W ACOR of any anticipated event involving support for a meeting, conference, workshop, 
symposium, retreat, Seminar or training that may potentially incur $20,000 or more in cost 
during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room charges 
for official business, audiovisual use, light refreshments, registration fees, ground transportation 
and other expenses as defined by the Federal Travel Regulations. All outlays for conference 
preparation should be included, but the federal employee time for conference preparation should 
not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall 
not proceed with the task(s) until authorized to do so by the Contracting Officer. 
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United States Environmental Protection Agency 
Work Assignment Number 

6-41 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 
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TETRA TECH, INC. See PWS 
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(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-45 

Title: Support for Green Infrastructure Program 

Work Assignment Contracting Officer's 
Representative Manager (WACOR): Jamie Piziali 

Permits Division 

Alternate W ACOR: 

Office of Wastewater Management 
U.S. Environmental Protection Agency 
Washington, D.C. 20004 
202-564-1709 
202-564-6392 fax 
piziali.jamie@epa.gov 

Katel yn Lynch Amraen 
Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
Washington, D.C. 20004 
202-564-2740 
202-564-6392 fax 
amraen.katel yn@ epa. gov 

Period of Performance: January 1, 2017 through February 28, 2017 

Objective: The tasks identified below will facilitate the adoption of practical and cost-effective 
green infrastructure practices at the local level by providing training and outreach as well as 
customized technical support to communities. This support is authorized under Section 3.0 of 
the contract performance work statement: Technical and Administrative Program Support, as 
well as 1.0 National Program Development and Oversight and 5.0 Outreach and 6.0 Support for 
Meetings, Workshops, Conferences, and W ebcasts. 

Purpose: Municipalities are increasingly interested in green infrastructure to supplement single
purpose "gray" stormwater infrastructure. Green infrastructure manages stormwater by 
preserving natural features, mimicking natural processes, and providing multiple environmental 
and social benefits. EPA encourages the use of green infrastructure in National Pollutant 
Discharge Elimination System (NPDES) permits and enforcement agreements. EPA's outreach 
and technical assistance has increased awareness of the function and benefits of green 
infrastructure. However, a range of institutional and technical barriers still limit the integration 
of these approaches into municipal stormwater programs. The green infrastructure program will 
continue to provide outreach and technical assistance to address these barriers and demonstrate 
the environmental benefits that green infrastructure can provide. 
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Scope of Work: 

TASK 1. Green Infrastructure Technical Assistance Program 

Since 2012 EPA has provided technical assistance in communities to advance the national 
knowledge base on green infrastructure and protect water quality. Selected communities receive 
assistance with a range of projects aimed at addressing common barriers to green infrastructure, 
including code review, green infrastructure design, and cost-benefit assessments. Final reports 
and associated materials (fact sheets, infographics, and related documents) are developed for 
EPA to support a national audience. The contractor shall keep the W ACOR apprised of any 
schedule changes and share tracking materials with WACOR. 

Task 1A: 2012 Green Infrastructure Technical Assistance Program 

This task is a continuation of work initiated during earlier Option Periods. In July 2012, EPA 
selected 17 communities in 16 states to receive targeted technical assistance to advance the 
implementation of green infrastructure. Technical assistance projects were based on each 
community's letter of interest, and included code and ordinance review, design guidance, and 
cost-benefit assessment. While all draft reports are complete, the contractor will finalize any 
additional edits needs on approximately 2 reports: Omaha, NE report and the Seattle, W A 
projects. Once EPA sends edits to the contractor, the contractor shall complete any edits 
requested by EPA and deliver a final report that is 508 compliant and all final products must be 
written to benefit a national audience. 

DELIVERABLES: 
• After receiving EPA comments from the W ACOR on the remaining reports the 

contractor will address any remaining EPA comments and create 508 compliant final 
reports within 1 week of receiving final comments. 

• The contractor will deliver all files associated with 2012 technical assistance projects 
before the end of the period of performance. 

TASK 1B: 2013 Green Infrastructure Technical Assistance Program 

This task is a continuation of work initiated during earlier Option Periods. In October 2013, EPA 
selected 5 additional communities to receive targeted technical assistance to advance the 
implementation of green infrastructure. Technical assistance projects are based on each 
community's letter of interest, and include development of conceptual designs, development of a 
design manual, and development of runoff reduction targets. Technical assistance projects were 
based on each community's letter of interest, and included code and ordinance review, design 
guidance, and cost-benefit assessment. While all draft reports are complete, approximately 4 
reports still need to be finalized (Southeast Michigan Council of Governments; Gary, IN; 
Lincoln, NE; and Pima County, AZ). Once EPA reviews these reports, the contractor shall 
complete any edits requested by EPA. All final reports shall be 508 compliant and all final 
products must be written to benefit a national audience. 
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DELIVERABLES: 

• After receiving EPA comments from the W ACOR on the remaining reports the 
contractor will address any remaining EPA comments and create 508 compliant final 
reports within 1 week of receiving final comments. 

• The contractor will deliver all files associated with 2013 technical assistance projects 
before the end of the period of performance. 

TASK 1C: 2014 Green Infrastructure Technical Assistance Program 

This task is a continuation of work initiated during earlier Option Periods. In April 2014, EPA 
selected 14 additional communities to receive targeted technical assistance to advance the 
implementation of green infrastructure. Technical assistance projects are based on each 
community's letter of interest, and include development of conceptual designs, development of 
an operations and maintenance plan, and development of an offsite mitigation plan. While all 
draft reports are complete, approximately 5 reports are waiting to be finalized (Bath, ME; 
Scranton, PA; Pueblo de Cochiti, NM; Albuquerque, NM; Denver, CO). Once EPA reviews 
these reports, the contractor shall complete any edits requested by EPA. All final reports shall be 
508 compliant and all final products must be written to benefit a national audience. 

DELIVERABLES: 
• After receiving EPA comments from the W ACOR on the remaining reports the 

contractor will address any remaining EPA comments and create 508 compliant final 
reports within 1 week of receiving final comments. 

• The contractor will deliver all files associated with 2014 technical assistance projects 
before the end of the period of performance. 

TASK 2. Website Support 

The contractor shall provide technical support in maintaining and developing the green 
infrastructure website by providing 508 compliance support. The contractor shall also provide 
support in developing new content or web pages as requested via technical direction by the EPA 
W A COR. The support may include, but is not limited to, helping to archive webcasts, create 508 
compliant files, development of new professional graphics, social media graphics, videos, logos, 
and other graphic-intensive materials such as infographics. EPA anticipates submitting 
approximately 1 request of this nature. The contractor shall provide support in archiving 
approximately 1 webcast for our website addressing the implementation of green infrastructure. 
The contractor shall convert presentation materials into 508-compliant materials suitable for 
posting on EPA's website. This also includes providing a transcript of materials. 

When creating content for the Green Infrastructure website, the contractor shall adhere to EPA 
Style Guide and OneEP A Web guidelines including the following: 

• Content and publications added to the website must be compliant with Agency standards, 

including 508 accessibility, metadata standards, and other published EPA Agency 

standards and requirements. 
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• Use of the current framework and structure of the website, until EPA provides a new 

template to be implemented. 

• Multimedia image files that accompany text shall be produced and/or published using the 

OneEPA Web guidelines current format (.gif, .jpg (or .jpeg), .png) and vector files will 

also be delivered when created. 

• New video files shall be compressed to EPA's current format (.mp4, .flv, .swf) or to new 
video format requirements as they become available, currently EPA uses Y ouTube 
formatting (http://www .youtube.com/user/USEPAgov). 

DELIVERABLES: 
• Webcast Archives: As directed by W ACOR, the contractor shall provide support in 

archiving approximately 1 webcast for our website. The contractor shall convert 
presentation materials into 508-compliant materials suitable for posting on EPA's 
website. This also includes providing a transcript of materials. The 508 compliant 
webcast materials will be delivered 1 week after receiving webcast materials from 
WACOR. 

• 508 compliance support: As directed by WACOR, the contractor shall provide a 
document that is 508 compliant for posting on EPA's website within 5 days of receiving 
the document. 

• New web/outreach materials: As directed by WACOR, a draft of fact 
Sheets/infographics/logos/social media graphics and other similar items requested will be 
delivered within 3 business days of the request. If the contractor has questions regarding 
any graphics/photographs, they should communicate directly with theW ACOR before 
submitting a draft. If EPA requests additional edited drafts, the contractor will deliver 
within 3 business days, unless a longer period is specified by W A COR. After EPA sends 
final comments the contractor will deliver a final version of the document within 5 days. 
The contractor must ensure they have EPA approval before making final 508 compliant 
version of graphics/documents. 

TASK 3: Quality Assurance Project Plan (QAPP) 

All environmental data used in decision making shall be supported by an approved Quality 
Assurance Project Plan (QAPP). A QAPP for the tasks included in this PWS was developed 
under a previous Work Assignment. The Contractor shall update this QAPP as needed. 

DELIVERABLES: 
• Contractor will confirm with updated QAPP memo within 30 days of work plan 

acceptance. Updates to the QAPP as needed, or requested by the EPA W A COR. 

Quality Assurance: 
This work will reference and use the contract Quality Assurance Surveillance Plan (QASP). 

Reporting Requirements: 
The Contractor shall provide theW ACOR with a breakdown of dollars spent on individual 
projects on a quarterly basis at a minimum and when requested by W ACOR. 
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Guidance Regarding Conferences: 

The contractor shall immediately alert the EPA WACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
EPA W ACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 

Guidance Regarding Writing for EPA: 

EPA products are to conform to EPA standards. Please reference EPA Stylebook 
http://www2.epa.gov/stylebook. Note also that EPA utilizes AP Style first 
(http://www.apstylebook.com) and U.S. Government Printing Office Style Manual second 
(http://www. gpo. gov /fdsys/ searchlpagedetails. action? granuleld=&packageld=GPO
STYLEMANU AL-2008&fromBrowse=true) 
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United States Environmental Protection Agency 
Work Assignment Number 

6-45 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 6 Green Infrastructure Support 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 01/01/2017 To 02/28/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 02/28/2017 
This Action: $47,846.00 430 

Total: $47,846.00 430 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/19/2017 Cost/Fee $47,846.00 LOE: 430 

Cumulative Approved: Cost/Fee $47,846.00 LOE: 430 

Work Assignment Manager Name Jamie Pizia1i Branch/Mail Code: 

Phone Number: 202-564-1709 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 
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United States Environmental Protection Agency 
Work Assignment Number 

6-52 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 
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TETRA TECH, INC. See PWS 
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D Work Plan Approval From 01/01/2017 To 02/28/2017 

Comments: 
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D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 
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5 
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Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Darryl Adams Branch/Mail Code: 

Phone Number: 202-564-6569 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Bra3....,Heath ~ Branch/Mail Code: 

O~( ~ -~ 
12/31/2016 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-52 

Title: Develop training courses (on-line recorded webinars and support for live training) and 
outreach (Web content and education) to support EPA's Action Development process (ADP). 

Work Assignment Contract Officer's Representative (WACOR): 

Darryl Adams 
Office of the Administrator, Office of Policy 
adams.darryl@ epa. gov 
202-564-6569 

Period of Performance: January 1, 2017 through February 28, 2017 

Background: The Office of Regulatory Policy and Management (ORPM) is located within the 
Office of Policy (OP). ORPM is split into two divisions: The Regulatory Management Division 
(RMD), and the Policy and Regulatory Analysis Division (PRAD). RMD leads the Agency's 
internal regulatory, policy, and guidance development process and provides numerous services in 
support of this Action Development Process (ADP). 

In the past, OP/RMD has provided a wide range of classroom courses and webinars (not 
recorded). In light of recent budget cuts, OP RMD is interested in recording training material to 
make it available to EPA employees who need it and to reduce overall and long-term training 
costs. 

Scope of Work: 

Task 0 - Work Assignment Management 

Description: 
The contractor shall track and monitor this work assignment consistent with the overall contract 
and keep the WACOR up-to-date on any relevant changes or impacts to the project. The 
contractor shall provide a single point of contact for the management of all aspects of the tasks 
under this work assignment. This task also includes monthly progress reports and regular calls 
with the EPA W ACOR or the Alternate W ACOR, as necessary, to discuss this work assignment 
and provide an update on progress. 

The contractor shall: 

• Submit a work plan which includes major milestones and action items, schedule, staffing plan, 
level of effort (LOE), cost estimate, and key assumptions. Note that theW ACOR will provide 
specific dates, particularly for the webcasts through technical direction. 
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• Submit monthly progress reports 
• Attend periodic status meetings or calls, as requested by the W A COR. 

Deliverable for Task 0: 

The contractor shall submit a work plan and cost estimate, in accordance with contract 
requirements. The contractor shall submit monthly progress reports, in accordance with contract 
requirements. 

Task 1: Support Outreach and Education Efforts for the Office of Policy and the Action 
Development Process (ADP) 

The contractor may be asked to provide assistance in developing or updating web content (not 
coding) for the ADP process (e.g., the Federal Register Process, Statute and Executive Order 
Information, etc.), providing Section 508 compliance assistance, developing or updating training 
tools, or supporting live training courses. Support could include the development of audio/visual 
and briefing materials, preparing educational and informational outreach materials, developing 
graphics, coordinating and supporting conference and training logistics, development of 
participation certificates, recording and summarizing proceedings or evaluation forms, 
establishing speaker agreements, or purchasing low-cost promotional giveaways for speakers 
and/or attendees. Specific details relative to outputs will be identified by the EPA W ACOR 
through written technical direction. 
Deliverables for Task 1: 

1. The contractor shall provide support to EPA by providing a draft of the requested 
materials per the schedule provided with technical direction from the EPA W A COR. 

2. A final version of the requested materials shall be provided within two weeks of 
receiving comments from the EPA W ACOR on the draft materials. 

Task 2: Support Other Efforts for the Office of Policy and the Action Development Process 

The contractor may be asked to provide assistance in organizing, collecting, indexing, managing, 
or maintaining records and files for various parts of the regulatory development process. Support 
might be requested for the Regulatory Flexibility Act (RFA), Small Business Regulatory 
Enforcement Fairness Act (SBREFA), or other requirements that are part of the regulatory 
development process. Tasks could include the development of a database to manage response to 
comment documentation or other regulatory requirements. The contractor might also assist in 
assembling and managing the electronic docket, following EPA's policy for Section 508 
compliance as issued by the Edocket office. Such work may also include providing supporting 
information and documentation for briefings, cost and analytical data analyses, and assistance in 
collecting records responsive to requests made under the Freedom of Information Act (FOIA) 
(note this does not include actually responding to FOIA requests). Deliverables under this task 
may require fast-response or quick turnarounds of 3 days or less. Specific deliverable and 
milestone details will be identified by the EPA W ACOR through written technical direction. 
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Deliverables: 

Task No. DELIVERABLE Schedule 
The contractor shall submit a work plan and cost 
estimate, in accordance with contract 

The Contractor shall submit a 
requirements. The contractor shall submit 

0 
detailed work plan 

monthly progress reports, in accordance with 
contract requirements. 

1. The contractor shall provide 
support to EPA by providing a 
draft of the requested materials 
per the schedule. 

1 
2. A final version of the requested Based on technical direction provided by 

materials shall be provided WACOR. 
within two weeks of receiving 
comments from the EPA 
W ACOR on the draft materials. 

Specific deliverable and milestone 

2 
details will be identified by the Based on technical direction provided by 
EPA W ACOR through written WACOR. 
technical direction. 

Draft and Final written deliverable(s) for review by Work Assignment Contract Officer 
Representative (WACOR) will be prepared in accordance with the timeframe specified in the 
Schedule of Benchmarks and Deliverables. All environmental data used by the contractor must 
be supported by the contractor's Quality Assurance Project Plan. 

Reporting: All documentation and reporting under this Work Assignment shall be in 
compliance with contract requirements. 

Contractor Identification: Contractor personnel shall always identify themselves as Contractor 
employees by name and organization and physically display that information through an 
identification badge. Contractor personnel are prohibited from acting as the Agency's official 
representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to theW A COR. 

No single event under this Work Assignment is anticipated to exceed $20,000. The Contractor 
shall immediately notify the EPA Contracting Officer, PO and W ACOR of any anticipated event 
involving support for a meeting, conference, workshop, symposium, retreat, seminar or training 
that may potentially incur $20,000 or more in cost during performance. Conference expenses are 
all direct and indirect costs paid by the government and include any associated authorized travel 
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and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal 
employee time for conference preparation should not be included. After notifying EPA of the 
potential to reach this threshold, the Contractor shall not proceed with the task(s) until authorized 
to do so by the Contracting Officer. 

Page 4 of 4 



United States Environmental Protection Agency 
Work Assignment Number 

6-72 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 02/28/2017 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 6 Water Finance Clearinghouse 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2017 To 02/28/2017 

Comments: 

This work assignment shall not commence until January 1, 2017. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 02/28/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Sonia Brubaker Branch/Mail Code: 

Phone Number: 202-564-0120 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Bra;:"Heath ~ Branch/Mail Code: 

0~(-- -~ 
12/31/2016 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 6-72 

TITLE: Water Finance Clearinghouse and W ebinars 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Sonia Brubaker USPS Mailing Address Courier Address 
Phone: 202-564-0120 1200 Pennsylvania Ave NW 1201 Constitution Ave NW 
Fax: 202-501-2346 (MC 4204M) Washington, DC 20004 
brubaker. sonia@ eQa. gov Washington, DC 20460 

PERIOD OF PERFORMANCE: January 1, 2017 through February 28, 2017 

BACKGROUND 

EPA's Water Infrastructure and Resiliency Finance Center (Water Finance Center) was created 
in January 2015 to identify water infrastructure financing approaches that help communities 
reach their public health and environmental goals. The Water Finance Center helps communities 
make informed decisions for their drinking water, wastewater, and stormwater infrastructure. 

SCOPE OF WORK 

TASK 0: WORK ASSIGNMENT MANAGEMENT 

The contractor shall routinely provide performance updates, estimated costs, level of effort 
(LOE) and key deliverables upon request from EPA's Contract Officers Representative (COR) 
and/or Alternative COR for all ongoing tasks. Regularly scheduled bi-weekly conference calls 
and in-person meetings, as needed, will be coordinated between EPA's COR and the contractor 
to discuss the work assignment and progress of tasks. In addition, the contractor shall provide a 
monthly progress report that includes implementation plan(s); issues encountered and lessons 
learned regarding the progress of all tasks, the tracking of expenditures, and any other 
administrative activities, as requested. 

Deliverables: The contractor shall provide a monthly progress report that will include the status 
of the implementation plan and issues encountered. The contractor shall report all expenditures 
and provide any relevant invoices as available. The contractor shall maintain a cumulative list of 
all technical directives. The contractor shall report in accordance with Contract Reporting 
Requirements. The contractor shall also submit weekly budget reports. 
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Task 1: Water Finance Clearinghouse Research 

A clearinghouse of water finance information will be developed to help communities make 
informed decisions for their drinking water, wastewater and stormwater infrastructure needs. 
Stormwater financing information has been identified through a previous Tetra Tech work 
assignment. The clearinghouse will be designed through EPA's OW Project Management Office. 

For Task 1, the contractor will finalize research started in 5-72 and 5-05 to identify water 
infrastructure finance resources available to communities and drinking water, wastewater, and 
stormwater utilities including funding sources, financing approaches, case studies, and other 
resources. If necessary, the contractor may be tasked to develop some resources. These resources 
will contain information for funding water infrastructure capital projects and predevelopment or 
other planning requirements. The contractor shall identify available resources and information 
from national, regional, and state government agencies, industry groups, non-profits, and other 
institutions that are free of charge and available to the public. EPA's subject matter expert for 
this task is Kristyn Abhold (abhold.kristyn@epa.gov). 

Deli verables: 
• The contractor will categorize resources based on funding sources, financing approach, 

category, resource type, resource source, geographic scope, and date. EPA will provide a 
draft list of bullets for each of these resources. 

• The contractor shall deliver these resources to EPA in a sortable, filterable Microsoft 
Excel spreadsheet/s. EPA will comment on the draft template and the draft spreadsheets 
before the final spreadsheet is delivered to EPA. 

• Digital copies, and website links, of all free, downloadable resources in the spreadsheet 
shall be provided to EPA. 

Task 2: Learning Module Content 

Learning models that provide in-depth guidance and detailed examples on specific water 
infrastructure financing and funding topics will be developed to assist communities in making 
informed decisions for their drinking water, wastewater and stormwater infrastructure needs. 
These web-based learning modules will be designed through EPA's OW Project Management 
Office and will be incorporated into the Water Finance Clearinghouse. 

For Task 2, the contractor will research and compile content for a stormwater finance learning 
module. This research will include in-depth overviews and examples of funding and financing 
mechanisms available for stormwater management and should be organized by chapters. It 
should also include lists of resources within each chapter - pointing users to additional 
information/tools. If funding allows, additional research may be initiated for additional learning 
water finance learning models. 

Deli verables: 
• The contractor, with input from EPA that includes an existing Power Point outline, 

shall develop an outline of the stormwater finance learning model that will 
contain chapters and content. 
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• The contractor will deliver to EPA a word document with research synthesized 
within the agreed-to outline. The content will be formatted by sections within 
each chapter. Each section will contain information that can be displayed on a 
PowerPoint slide. Each chapter and sections, where appropriate should include 
hyperlinks to additional resources/information/tools/publications etc. EPA will 
comment on the draft document before the final version is delivered to EPA. 

ANTICIPATED TRAVEL REQUIREMENTS 

All travel shall be approved in advance by the CL-COR and shall be in accordance with the 
Contract. 

ADDITIONAL REQUIREMENTS: 

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics 
are allowed. No other ODCs are allowable as a direct charge to this delivery order without the 
prior written approval of the Contracting Officer. 

Upon issuance of written technical direction, the contractor shall submit for inspection of all 
work in progress at any time under this work assignment. The contractor shall develop and 
maintain files supporting each task. 

The contractor shall contact the Contracting Officer (CO) and/or the Contract Level COR by 
telephone to discuss any problems that may adversely affect the work on this Work Assignment. 
Within five (5) calendar days the contractor shall follow the phone call with a brief written 
explanation of the problem, including any actions already taken, and/or recommended solutions 
to correct the problem. Written explanation shall be made available to the CO and the Contract 
level COR. 

CONTRACTOR IDENTIFICATION 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure 
that contractor personnel are clearly identified as independent contractors of EPA when attending 
meetings with outside parties or visiting field sites. 

CONTROL REQUIREMENTS 

Quality Assurance Project Plan (QAPP): 

All work conducted under this W A is subject to the guidelines of the contract quality 
management plan. A separate QAPP is not anticipated for this W A. 

Organizational Conflict of Interest: 

The contractor shall warrant that, to the best of the contractor's knowledge and belief, there are 
no relevant facts or circumstances which could give rise to an organizational conflict of interest, 
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as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. 
See contract clause 1552.209-71 Organization of Conflict of Interest. 

Notification of Conflicts of Interest Regarding Personnel: 

The contractor shall immediately notify the Contract level COR and the Contracting Officer of 
(1) any actual or potential personal conflict of interest with regard to any of its employees 
working on or having access to information regarding this contract, or (2) any such conflicts 
concerning subcontractor employees or consultants working on or having access to information 
regarding the contract, when such conflicts have been reported to the contractor. A personal 
conflict of interest is defined as a relationship of an employee, subcontractor employee, or 
consultant with an entity that may impair the objectivity of the employee, subcontractor 
employee, or consultant in performing the contract work. See Section H.4, contract clause 
EPAAR 1552.209-73 Notification of Conflict oflnterest. 

Enforcement Sensitive Information: 

The contractor recognizes that contractor employees in performing tasks specified by this W A 
may have access to data/information, either provided by the government or first generated during 
contract performance, of enforcement sensitive nature which should not be released to the public 
without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to 
records or information compiled for law enforcement purposes (whether administrative, civil or 
criminal), the disclosure of which could reasonably be expected to interfere with the enforcement 
action. It is imperative that all contractor personnel, including but not limited to, subcontractor 
and consultant personnel assigned to work on this contract and/or W A, or with access to 
materials developed pursuant to such efforts, understand that this information is confidential and 
any disclosure or misuse of the information may result in prosecution to the fullest extent of the 
law. All contractor personnel are expected to exercise due diligence in safeguarding, handling or 
disposing of any such information. 

Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to 
any entity external to the EPA, the Department of Justice, or the contractor, any information or 
data (as defined in FAR Section 27.401) provided by the government or first generated by the 
contractor under this contract, any site-specific cost information, or any enforcement strategy 
without first obtaining the written permission of the EPA Contract level COR or CO. If a 
contractor, through an employee or otherwise, is subpoenaed to testify or produce documents, 
which could result in such disclosure, the contractor must provide immediate advance 
notification to the EPA so that the EPA can take action to prevent such disclosure. Such 
agreements shall be effective for the life and for a period of five (5) years after completion of the 
contract. 
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Handling of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI 
Security Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in 
the FIFRA Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential 
business or financial data of other companies, and as long as such data remains proprietary or 
confidential, the contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be 
treated as confidential and kept in a secure area with access limited to only contractor personnel 
directly involved in the case or special project assignment. The contractor, subcontractor, and 
consultant personnel are bound by the requirements and sanctions contained in their contracts 
with the EPA and in EPA's confidentiality regulations found at 40 CFR Part 2, Subpart B. The 
contractor subcontractors, and consultant must adhere to EPA-approved security plans which 
describes procedures to protect CBI, and are required to sign non-disclosure agreements before 
gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor 
shall be available for EPA and DOJ internal use only. The contractor shall not release any part of 
such data without the written direction of the W A COR. 

Conference/Meeting Guidelines and Limitations 

The contractor shall immediately alert the EPA COR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The EPA 
COR will then prepare approval internal paperwork for the event and will advise the contractor 
when appropriate signatures have been obtained. At that point, effort can proceed for the event. 
If the event is being sponsored by another EPA organization, the organization providing the 
planning is responsible for the approval. 
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PERFORMANCE SURVEILLANCE PLAN 

Performance Requirement 
Measurable Performance 

Surveillance Methods Incentives/Disincentives 
Standards 

Management and The contractor shall maintain contact W ACOR and CL-COR (as If the contractor fails to implement 
Communications: with the W ACOR throughout the necessary) will allocate the time corrective actions after EPA identifies and 

performance of the work assignment. needed to discuss and address all provided written documentation of 
During the life of this work issues identified by the contractor. performance issues, EPA will rate this 
assignment, the contractor The contractor shall identify to the The W ACOR and CL-COR will performance category "unsatisfactory." 
shall notify EPA immediately W ACOR any delays with regard to document and maintain a complete 
of any issues that may impact deliverables not less than one week record of the issues, agreements and If three or more the active work 
the timeliness of deliverables prior to the deliverable date that has outcome. The W ACOR and CL- assignments for the period are rated 
of the problems associated been established in the work COR will review monthly progress unsatisfactory, EPA will rate the Business 
with the development of assignment or technical direction reports for indicators of problems Relations category as unsatisfactory in the 
deliverables. document. not previously mentioned. The CP ARS Contract Performance System. 

W ACOR will also monitor the 
The contractor shall identify to the timely receipt of deliverables. For 
W ACOR any issues or concerns that those that are late without prior 
have a direct impact on project notice, the EPA will formally 
schedules within three (3) days of document to the Contracting Officer 
occurrence. the late delivery. 

The contractor shall provide options 
for EPA's consideration on resolving 
or mitigating the impacts identified. 
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Cost Management and The contractor shall monitor, track The CL-COR will routinely meet EPA will thoroughly review work 
Control: and accurately report level of effort, with the assignment funding ceiling overruns to 

labor cost, other direct cost and fee contractor's Project Manager to determine the contractor's ability to control 
The contractor shall perform expenditures to EPA through monthly discuss the work progress and the situation. If EPA determines that the 
all work in an efficient and progress reports and approved special contract and individual work contractor failed to control cost, the 
cost effective manner, reporting requirements. assignment level expenditures. contractor will be rated "unsatisfactory" in 
applying cost control measures this category. 
where practical. The contractor shall assign The CL-COR and W ACOR shall 

appropriately leveled and skilled review the contractor's monthly Multiple incidents of work assignment 
personnel to all tasks. The contractor progress reports and request the overrun that result in an overall cost 
should not exceed established work Work Assignment Managers to overrun of greater than 4% of the approved 
assignment ceilings and, in general, ensure that ceilings are not total work assignment funding for the 
should expend dollars and hours at exceeded, that progress is being current contract period, will result in an 
similar ratios. If either the made, and that the contractor is unsatisfactory rating in the CP ARS 
expenditure of hours or dollars effectively utilizing the LOE Contract Performance System. 
deviates significantly, the contractor provided under the work 
shall provide an explanation in its assignment. 
Monthly Progress Report. 

Quality of Product/Services: Products delivered under this work The W ACOR will review all If EPA determines that the contractor's 
assignment must not contain any documents delivered under this analyses is factually inaccurate or if 

The contractor shall ensure major factual errors. The analyses work assignment for content significant technical errors are found in 
documents developed under provided in each product shall be accuracy. any documents produced by the contractor, 
this task order are quality logical, consistent, and defensible. EPA may determine that the cost 
products that are factual and associated with redoing the work shall be 
based on sound science and borne by the contractor. 
engineering principles. 

Multiple incidents of this nature under the 
contract will result in an unsatisfactory 
rating for Quality and Manage Control 
being reported to the CP ARS Contract 
Performance System. 
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